

**Addendum No. 1**  
**Bid #17/18-21, Continuing Drain Line Repair and/or New Construction**

**DUE DATE: Monday, April 30, 2018, 4:00 p.m.**

**OPEN DATE: Tuesday, May 1, 2018, 1:00 p.m.**

The items of this Addendum shall modify and become part of the contractual documents for this project as of this date. Receipt of and incorporation of this Addendum must be acknowledged in the bid on [page 54](#). Failure to acknowledge this addendum will be grounds for rejection of proposal.

1. Page 10, Item #22. **Performance and Payment Bond Requirements** shall be revised to read: The awarded bidder(s) shall file a \$200,000.00 Performance and Payment Bond (using Clay County's Standard Form) in the Public Record of Clay County, Florida, Recording Dept./Room 130, 825 North Orange Avenue, Green Cove Springs, Florida 32043. The recorded Performance and Payment Bonds shall be provided prior to the commencement of construction to Clay County Purchasing Division, PO Box 1366, Green Cove Springs, Florida 32043. The Performance and Payment Bond will be required and held through the duration of the primary contract.
2. Page 14, Item #1, Scope of Work shall be revised to read: The intent of these specifications is to provide a basis for furnishing Clay County all labor, materials, equipment, safety procedures, operations, and erosion control elements necessary to perform continuous storm drain lines and structures repairs, replacement, and /or new construction countywide on an as needed basis for a **24 month term with the option of two (2) 12 month renewals.**

**Remove** paragraph reading: Each 12 month contract renewal, if offered, would be accompanied by a negotiated and mutually agreeable CPI (Construction Price Index) increase to fluctuate in the costs of fuel, steel, concrete, etc.

3. Page 14, Item #4 shall be revised to read: The Bid will be awarded based on the lowest two responsive and responsible bidders. **After award:** For each Project Task, both Contractors will be asked to provide a Lump Sum Price for Site Preparation, Maintenance of Traffic, and Miscellaneous Non-Bid Items. A Notice to Proceed and a Purchase Order will be issued to the lowest overall bid prices that include the lump sum prices provided at the time of each Project Task and the Unit Cost Prices provided at the time of Bid. The County will provide the estimated schedule of values to each contractor prior to the contractor providing the Lump Sum Prices.
4. Page 50, Item #14, Payment shall be revised to read: Payment for the work specified in Appendix A, Site Preparation shall be included in the price submitted in the project task proposal for Site Preparation.

5. See attached revised page 9 of Price Sheet. Pricing for Mobilization, Maintenance of Traffic, Dewater and Pipe Cleaning will be negotiated on a per-project basis at the time the project scope of work has been developed has been revised to read: Pricing for site preparation, maintenance of traffic, and non-bid items will be negotiated on a per-project basis at the time the project scope of work has been developed.

**BID #17/18-21, CONTINUOUS DRAINLINE REPLACEMENT AND/OR NEW DRAINLINE CONSTRUCTION**

PARAGRAPH NUMBER	ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	UNIT COST	TOTAL COST
<b>XX</b>	270	3/4" Sch. 80 PVC Pipe	LF	40		
	271	1 1/2" Sch. 80 PVC Pipe	LF	40		
	272	6" PVC DR-18 Pipe	LF	40		
	273	6" PVC DR-25 Pipe	LF	40		
	274	8" PVC DR-18 Pipe	LF	40		
	275	8" PVC DR-25 Pipe	LF	40		
	276	12" PVC DR-18 Pipe	LF	20		
	277	12" PVC DR-25 Pipe	LF	20		
<b>YY</b>	278	6" Underdrain (Type II)	LF	100		
	279	Underdrain Cleanout	EA	2		
	280	Underdrain Connection	EA	2		
<b>ZZ</b>	281	Flowable Fill	CY	20		
<b>AAA</b>	282	As-Built Drawing (24" x 36" construction drawing)	EA	5		
<b>BBB</b>	283	Video Record (Per job site)	EA	25		
		TOTAL				

PRICING FOR SITE PREPARATION, MAINTENANCE OF TRAFFIC, AND NON-BID ITEMS WILL  
BE NEGOTIATED ON A PER-PROJECT BASIS AT THE TIME THE PROJECT SCOPE OF WORK HAS BEEN  
DEVELOPED.

Total written in words: \_\_\_\_\_

COMPANY NAME: \_\_\_\_\_

**Note:** The Unit Costs for all progressive line items (e.g. RCP 18", RCP 24", RCP 30"... ) shall reflect a consistent escalation in price, though the amount of each escalation may differ.