RFB No. 25/26-041 Carl Pugh Park — Drainage Improvements

In accordance with the provisions of Section 8.H of the Clay County Purchasing Policy, notice
is hereby given and posted of the decision of the Board of County Commissioners of Clay
County, Florida (hereinafter the “Board”) with respect to RFB No. 25/26-041 Carl Pugh Park
— Drainage Improvement Project. Responses to RFB No. 25/26-041 were opened on April
28, 2026. During its regular meeting on May 26, 2026, the Board rendered its decision to
award RFB No. 25/26-041 to Kirby Development, Inc. This Notice of Intent to Award Bid is
the official notification regarding said selection. The decision of the Board is final subject to
72-hour period for protest. Failure to file a protest within the time prescribed in Section 8.1 of
the Clay County Purchasing Policies shall constitute a waiver of proceedings under Section
8.1 Bid Awards and Protests.

Date of Posting: 5/27/26

Time of Posting: 9:00 AM

End Date of Protest Period: 6/1/26
End Time of Protest Period: 9:00 AM



